DELAWARE DEPARTMENT OF TRANSPORTATION DATE

HOT-MIX BITUMINOUS CONCRETE AND/OR
COLD-LAID BITUMINOUS CONCRETE (TRM)

PAGE 004 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
CALL ORDER : 004 CONTRACT ID : T201206102.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT : N2
STATE/FEDERAL AID NO: T201206102 CONTRACT TIME : 180 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : T201206102
PAVEMENT & REHABILITATION, NORTH II, 2012
SET-ASIDE
VENDOR RANKING : Contract was awarded on 11/16/12 to vendor DAISY CONSTRUCTION COMPANY
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 4,072,094.46 101.9610% 100.0000%
1 DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804 S 3,993,777.71 100.0000% 98.0767%
2 GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 4,035,271.91 101.0390% 99.0957%
3 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 4,106,866.30 102.8316% 100.8539%
4 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 4,535,593.31 113.5665% 111.3823%
A-DEL CONSTRUCTION COMPANY, INC. IRREGULAR
I( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |DAISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 Category 0001
| | |
0010 302005 225.000 TON | 40.00000 9000.00] 34.00000 7650.00] 50.00000 11250.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 930.000 TON | 25.00000 23250.00]| 18.00000 16740.00] 11.00000 10230.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401755 50.000 TON | 10.00000 500.00] 32.00000 1600.00] 28.00000 1400.00
RECYCLED ASPHALT PAVEMENT MILLINGS FOR | | |
ROADWAY EDGE | |
0040 401823 1900.000 TON | 60.00000 114000.00] 75.00000 142500.00] 89.00000 169100.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0050 401827 4400.000 TON | 57.00000 250800.00| 68.00000 299200.00]| 67.00000 294800.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0060 401833 17700.000 TON | 67.00000 1185900.00]| 74.60000 1320420.00] 70.00000 1239000.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0070 402000 225.000 TON | 100.00000 22500.00]| 75.00000 16875.00] 120.00000 27000.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
CALL ORDER : 004 CONTRACT ID : T201206102.01
LETTING DATE : 10/23/12 DISTRICT : N2
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

11/27/12
004 -2

0 ) I( 1 )

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE
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|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— e e
0080 406001 34500.000 SYIN | 1.50000 51750.00] 1.80000 62100.00 |
HOT-MIX PATCHING | | |
0090 701020 1000.000 LF | 25.00000 25000.00 | 42.00000 42000.00|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 1-8 | | |
0100 705001 6200.000 SF | 7.00000 43400.00 9.40000 58280.00 |
P.C.C. SIDEWALK, 4" | | |
0110 705007 630.000 SF | 35.00000 22050.00] 36.60000 23058.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0120 705008 680.000 SF | 15.00000 10200.00| 13.00000 8840.00|
CURB RAMP, TYPE 1 | | |
0130 705009 7550.000 SF | 15.00000 113250.00] 13.00000 98150.00 |
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0140 705010 520.000 SF | 15.00000 7800.00 | 13.00000 6760.00]
CURB RAMP, TYPE 5 | | |
0150 708060 12.000 EACH | 250.00000 3000.00] 260.00000 3120.00]
REPLACE DRAINAGE INLET GRATE (S) | | |
0160 708061 12.000 EACH | 275.00000 3300.00] 340.00000 4080.00
REPLACE DRAINAGE INLET FRAME (S) | | |
0170 710001 222.000 EACH | 1000.00000 222000.00]| 850.00000 188700.00]
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0180 710002 44.000 EACH | 750.00000 33000.00] 650.00000 28600.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0190 743003 275.000 EADY | 30.00000 8250.00 | 20.00000 5500.00]
ARROWPANELS, TYPE C | | |
0200 743004 30.000 EADY | 75.00000 2250.00] 65.00000 1950.00 |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0210 743005 610.000 EADY | 40.00000 24400.00] 40.00000 24400.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0220 743007 3490.000 HOUR | 75.00000 261750.00]| 75.00000 261750.00]|
TRAFFIC OFFICERS | | |
0230 743010 245.000 EADY | 110.00000 26950.00] 150.00000 36750.00]
| |
| |

ATTENUATOR, TYPE II



SUPPLY AND INSTALLATION OF LOOP

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/27/12
PAGE : 004 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
CALL ORDER  : 004 CONTRACT ID : T201206102.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DATISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0240 743050 9510.000 HOUR | 52.90000 503079.00] 52.90000 503079.00] 52.90000 503079.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0250 743062 951.000 HOUR | 76.71000 72951.21]| 76.71000 72951.21]| 76.71000 72951.21
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0260 744505 16.000 EACH | 450.00000 7200.00| 315.00000 5040.00] 230.00000 3680.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0270 744506 1.000 EACH | 1750.00000 1750.00] 2720.00000 2720.00] 2110.00000 2110.00
CONDUIT JUNCTION WELL, TYPE 7, PRECAST | | |
POLYMER CONCRETE | |
0280 744520 4.000 EACH | 850.00000 3400.00] 700.00000 2800.00] 990.00000 3960.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0290 744523 13.000 EACH | 1175.00000 15275.00] 1045.00000 13585.00] 1610.00000 20930.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
0300 744525 14.000 EACH | 400.00000 5600.00] 260.00000 3640.00] 580.00000 8120.00
REMOVAL OF EXISTING JUNCTION WELL | |
0310 745527 371.000 LF | 15.00000 5565.00] 13.00000 4823.00] 12.20000 4526.20
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0320 745533 58.000 LF | 5.00000 290.00] 8.00000 464.00| 2.80000 162.40
SUPPLY OF 2 1/2" SCHEDULE 40 PVC CONDUT | [ [
0330 745535 109.000 LF | 5.00000 545.00 | 4.25000 463.25]| 2.20000 239.80
SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI | [ [
0340 745542 304.000 LF | 28.00000 8512.00| 26.00000 7904.00] 25.00000 7600.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0350 745543 39.000 LF | 45.00000 1755.00]| 68.00000 2652.00] 103.00000 4017.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0360 745544 215.000 LF | 9.00000 1935.00] 15.00000 3225.00] 8.30000 1784.50
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0370 746774 25260.000 LF | 9.00000 227340.00] 6.80000 171768.00]| 7.20000 181872.00
| | |
| | |

DETECTOR WIRE



REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/27/12
PAGE 004 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
CALL ORDER : 004 CONTRACT ID : T201206102.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |DAISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0380 746776 315.000 EACH | 100.00000 31500.00] 99.00000 31185.00] 111.00000 34965.00
LOOP DETECTOR SPLICE | | |
0390 746830 1.300 cCvy | 800.00000 1040.00] 415.00000 539.50]| 980.00000 1274.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0400 746850 9.000 EACH | 800.00000 7200.00 | 522.00000 4698.00 | 840.00000 7560.00
POLE BASE, TYPE 4 | | |
0410 748015 19305.000 SF | 3.00000 57915.00| 2.77000 53474.85] 2.75000 53088.75
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0420 748019 279245.000 LF | 0.20000 55849.00 | 0.19000 53056.55] 0.20000 55849.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0430 748026 38465.000 SF | 1.00000 38465.00] 0.48000 18463.20] 0.48000 18463.20
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0440 748033 370.000 LF | 2.50000 925.00]| 1.05000 388.50] 1.00000 370.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 5" | | |
0450 748502 710.000 EACH | 35.00000 24850.00 | 24.00000 17040.00] 24.00000 17040.00
RAISED/RECESSED PAVEMENT MARKER | | |
0460 748548 142695.000 LF | 0.35000 49943.25] 0.27000 38527.65] 0.27000 38527.65
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0470 748549 380.000 LF | 2.00000 760.00] 0.55000 209.00] 0.54000 205.20
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
0480 749687 54.000 EACH | 75.00000 4050.00] 48.00000 2592.00]| 47.00000 2538.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0490 749688 22.000 EACH | 50.00000 1100.00] 68.00000 1496.00 | 67.00000 1474.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0500 749690 8.000 SF | 20.00000 160.00]| 13.00000 104.00]| 12.00000 96.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0510 758000 810.000 SY | 25.00000 20250.00] 18.00000 14580.00] 26.00000 21060.00
| | |
| | |
| | |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/27/12
PAGE : 004 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
CALL ORDER 004 CONTRACT ID : T201206102.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DATISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0520 760502 1000.000 SYIN | 1.50000 1500.00] 3.50000 3500.00] 2.50000 2500.00
PAVEMENT MILLING, TAPER CUT | | |
0530 760507 389300.000 SYIN | 0.75000 291975.00] 0.35000 136255.00] 0.33000 128469.00
PROFILE MILLING, HOT-MIX | | |
0540 761001 400.000 sY | 13.00000 5200.00] 7.50000 3000.00] 21.00000 8400.00
BUTT JOINTS, HOT MIX | | |
0550 762001 3400.000 LF | 2.00000 6800.00] 0.84000 2856.00] 2.60000 8840.00
SAW CUTTING, HOT MIX | | |
0560 762002 100.000 LF | 5.00000 500.00] 4.00000 400.00] 5.20000 520.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0570 763000 LUMP | 75025.00000 75025.00] 55000.00000 55000.00] 31500.00000 31500.00
INITIAL EXPENSE | |
0580 763621 28.500 HOUR | 90.00000 2565.00] 150.00000 4275.00] 140.00000 3990.00
CONSTRUCTION ENGINEERING, REHABILITATIO | | |
0590 763643 LUMP | 75025.00000 75025.00] 98000.00000 98000.00 | 75200.00000 75200.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | s 4,072,094.46| s 3,993,777.71] s 4,035,271.91
—————————————————————————————————————————— o
CONTRACT TOTALS | s 4,072,094.46| $ 3,993,777.71] s 4,035,271.91

DBE GOALS

| 0




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/27/12
PAGE : 004 -6

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
CALL ORDER : 004 CONTRACT ID : T201206102.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
|DIAMOND MATERIALS LLC |AMERICAN INFRASTRUCTURE-MD I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001 Category 0001
| | |
0010 302005 225.000 TON | 29.00000 6525.00] 29.00000 6525.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 930.000 TON | 20.00000 18600.00| 16.00000 14880.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401755 50.000 TON | 26.50000 1325.00] 32.00000 1600.00 |
RECYCLED ASPHALT PAVEMENT MILLINGS FOR | | |
ROADWAY EDGE | I |
0040 401823 1900.000 TON | 74.00000 140600.00] 85.00000 161500.00]
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0050 401827 4400.000 TON | 68.00000 299200.00]| 69.00000 303600.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0060 401833 17700.000 TON | 72.76000 1287852.00] 76.00000 1345200.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0070 402000 225.000 TON | 100.00000 22500.00] 105.00000 23625.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0080 406001 34500.000 SYIN | 1.35000 46575.00 | 0.10000 3450.00
HOT-MIX PATCHING | |
0090 701020 1000.000 LF | 40.00000 40000.00 | 32.80000 32800.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 1-8 | |
0100 705001 6200.000 SF | 8.60000 53320.00] 6.95000 43090.00
P.C.C. SIDEWALK, 4" | |
0110 705007 630.000 SF | 22.00000 13860.00 | 35.90000 22617.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | I |
0120 705008 680.000 SF | 15.60000 10608.00 | 23.60000 16048.00 |
CURB RAMP, TYPE 1 | |
0130 705009 7550.000 SF | 15.60000 117780.00] 23.60000 178180.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0140 705010 520.000 SF | 15.60000 8112.00] 24.65000 12818.00 |
| | |

CURB RAMP, TYPE 5



CONDUIT JUNCTION WELL, TYPE 4, PRECAST
CONCRETE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/27/12
PAGE : 004 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
CALL ORDER  : 004 CONTRACT ID : T201206102.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|DIAMOND MATERIALS LLC |AMERICAN INFRASTRUCTURE-MD I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 708060 12.000 EACH | 265.05000 3180.60] 257.00000 3084.00
REPLACE DRAINAGE INLET GRATE (S) | | |
0160 708061 12.000 EACH | 205.00000 2460.00] 257.00000 3084.00
REPLACE DRAINAGE INLET FRAME (S) | | |
0170 710001 222.000 EACH | 125.00000 27750.00 | 975.00000 216450.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0180 710002 44.000 EACH | 825.00000 36300.00] 667.00000 29348.00|
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0190 743003 275.000 EADY | 26.00000 7150.00| 15.40000 4235.00]
ARROWPANELS, TYPE C | | |
0200 743004 30.000 EADY | 80.00000 2400.00] 77.00000 2310.00]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0210 743005 610.000 EADY | 36.00000 21960.00] 41.00000 25010.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0220 743007 3490.000 HOUR | 75.00000 261750.00] 75.00000 261750.00
TRAFFIC OFFICERS [ [
0230 743010 245.000 EADY | 100.00000 24500.00] 103.00000 25235.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0240 743050 9510.000 HOUR | 52.90000 503079.00] 52.90000 503079.00]
FLAGGER, NEW CASTLE COUNTY, STATE | |
0250 743062 951.000 HOUR | 76.71000 72951.21] 76.71000 72951.21]
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0260 744505 16.000 EACH | 315.00000 5040.00] 222.00000 3552.00]
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0270 744506 1.000 EACH | 2730.00000 2730.00] 2090.00000 2090.00]
CONDUIT JUNCTION WELL, TYPE 7, PRECAST | | |
POLYMER CONCRETE | |
0280 744520 4.000 EACH | 700.00000 2800.00] 985.00000 3940.00]
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0290 744523 13.000 EACH | 1050.00000 13650.00] 1600.00000 20800.00]|
| | |
| | |



PERMANENT PAVEMENT STRIPING,
ALKYD-THERMOPLASTIC, 5"

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/27/12
PAGE : 004 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
CALL ORDER  : 004 CONTRACT ID : T201206102.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|DIAMOND MATERIALS LLC |AMERICAN INFRASTRUCTURE-MD I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0300 744525 14.000 EACH | 263.00000 3682.00] 575.00000 8050.00|
REMOVAL OF EXISTING JUNCTION WELL | |
0310 745527 371.000 LF | 12.86000 4771.06 | 12.10000 4489.10]|
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0320 745533 58.000 LF | 7.09000 411.22| 2.75000 159.50]
SUPPLY OF 2 1/2" SCHEDULE 40 PVC CONDUI | | |
0330 745535 109.000 LF | 4.04000 440.36| 2.20000 239.80|
SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI | | |
0340 745542 304.000 LF | 26.25000 7980.00| 24.80000 7539.20]|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0350 745543 39.000 LF | 68.25000 2661.75] 103.00000 4017.00]|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT [ [
0360 745544 215.000 LF | 14.70000 3160.50] 8.20000 1763.00]
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0370 746774 25260.000 LF | 6.83000 172525.80] 7.20000 181872.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0380 746776 315.000 EACH | 100.00000 31500.00] 110.00000 34650.00
LOOP DETECTOR SPLICE | | |
0390 746830 1.300 cCY | 380.00000 494.00| 257.00000 334.10
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | [ |
0400 746850 9.000 EACH | 525.00000 4725.00]| 834.00000 7506.00|
POLE BASE, TYPE 4 | |
0410 748015 19305.000 SF | 4.20000 81081.00] 2.70000 52123.50]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0420 748019 279245.000 LF | 0.18000 50264.10] 0.20000 55849.00|
TEMPORARY MARKINGS, PAINT, 4" | | |
0430 748026 38465.000 SF | 0.53000 20386.45]| 0.45000 17309.25]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0440 748033 370.000 LF | 0.53000 196.10] 1.05000 388.50]
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/27/12
PAGE : 004 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
CALL ORDER  : 004 CONTRACT ID : T201206102.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) |
|DIAMOND MATERIALS LLC |AMERICAN INFRASTRUCTURE-MD I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
—————————————————————————————————————————— o
0450 748502 710.000 EACH | 27.30000 19383.00] 25.65000 18211.50]
RAISED/RECESSED PAVEMENT MARKER | |
0460 748548 142695.000 LF | 0.37000 52797.15| 0.25000 35673.75]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0470 748549 380.000 LF | 1.05000 399.00]| 0.55000 209.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
0480 749687 54.000 EACH | 79.00000 4266.00]| 46.00000 2484.00]
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0490 749688 22.000 EACH | 16.00000 352.00] 67.00000 1474.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0500 749690 8.000 SF | 11.00000 88.00]| 11.80000 94.40]
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0510 758000 810.000 SY | 20.00000 16200.00 | 25.00000 20250.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0520 760502 1000.000 SYIN | 1.15000 1150.00] 3.50000 3500.00]
PAVEMENT MILLING, TAPER CUT | | |
0530 760507 389300.000 SYIN | 0.68000 264724.00] 0.75000 291975.00]
PROFILE MILLING, HOT-MIX | | |
0540 761001 400.000 sY | 19.00000 7600.00| 9.90000 3960.00]
BUTT JOINTS, HOT MIX | | |
0550 762001 3400.000 LF | 1.40000 4760.00]| 1.30000 4420.00]|
SAW CUTTING, HOT MIX | | |
0560 762002 100.000 LF | 4.60000 460.00] 4.10000 410.00]
SAW CUTTING, CONCRETE, FULL DEPTH | |
0570 763000 LUMP | 193000.00000 193000.00] 270000.00000 270000.00]
INITIAL EXPENSE | |
0580 763621 28.500 HOUR | 100.00000 2850.00] 133.00000 3790.50]
CONSTRUCTION ENGINEERING, REHABILITATIO | | |
0590 763643 LUMP | 100000.00000 100000.00| 160000.00000 160000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | s 4,106,866.30]| s 4,535,593.31




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/27
PAGE 004 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
CALL ORDER : 004 CONTRACT ID : T201206102.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/23/12 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
|DIAMOND MATERIALS LLC |AMERICAN INFRASTRUCTURE-MD I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
CONTRACT TOTALS | $ 4,106,866.30] $ 4,535,593.31]| $

o°

DBE GOALS | |

o°




